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SECTION 202 - REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1 
 2 
 3 
202.01 Description.  This section describes razing, removing, disposing of, or 4 
salvaging buildings, bridges, walls, fences, structures, old pavements, abandoned 5 
pipelines or utilities, and other structures and obstructions designated for removal. 6 
 7 
202.02 Materials. 8 
 9 
Concrete Structures 503 10 
 11 
Concrete Brick 704.02 12 
 13 
202.03 Construction.  Preserve and protect structures, fences, and utilities to 14 
remain or to be removed by others in accordance with the following:  Subsection 15 
104.11 - Utilities and Services; Subsection 107.12 - Protection of Persons and 16 
Property; and Subsection 108.16 - Contractor’s Responsibility for Work; Risk of Loss 17 
or Damage. 18 
 19 

(A) Removal of Obstructions.  Remove obstructions that interfere with 20 
construction, such as the following: 21 

 22 
(1) Signs, posts, raised bars, guardrails, and structures placed for 23 
the information, safety, direction, or control of traffic. 24 

 25 
(2) Monuments, fences, walls, and headers, except items indicated 26 
to remain. 27 

 28 
(3) Curb and gutter, drainage and sewerage structures, except 29 
those constructed of portland cement concrete. 30 

 31 
(4) Utility structures, such as pull boxes and handholes. 32 
 33 
Remove existing roads that are not to remain in place.  Removal 34 

includes rooting, plowing, pulverizing, or scarifying to a minimum depth of 6 35 
inches or to bottom of new underlying base, whichever is less.  Place earth 36 
cover of not less than 6 inches in thickness.  Submit Earth Cover Plan. 37 

 38 
Break up HMA into pieces not larger than 4 inches in their greatest 39 

dimension.  Mix HMA with an equal quantity of underlying material.  Shape 40 
ground to provide a presentable and well-drained area. 41 

 42 
Remove abandoned utility lines, such as pipes and conduits, within the 43 

roadbed area contained inside project limits. 44 
 45 

46 
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Seal pipes to be abandoned with one of the following: 46 
 47 

(1) Tight-fitting plug. 48 
 49 

(2) Wall of Class A or Class B concrete not less than 6 inches 50 
thick. 51 

 52 
(3) Brick wall not less than 8 inches thick with cement mortar 53 
joints. 54 

 55 
Demolish abandoned manholes, catch basins, and drop inlets to an 56 

elevation 3 feet below finished grade.  Demolish and remove bottom of 57 
abandoned manholes, catch basins, and drop inlets before backfilling in 58 
accordance with the contract documents. 59 

 60 
Dispose of materials in accordance with Subsection 201.03(F) - 61 

Removal and Disposal of Material. 62 
 63 
Backfill trenches, basements, cavities, depressions and pits left by the 64 

removal of obstruction to level of surrounding ground in accordance with 65 
Subsection 203.03 (C) - Embankment Construction. 66 

 67 
(B) Removal of Concrete Structures.  Remove existing concrete slabs, 68 
foundations, and old pavements within roadbed areas contained inside 69 
project limits unless otherwise indicated in the contract documents. 70 

 71 
Cut, with power-driven abrasive saw, a 1-1/2-inch-deep joint at 72 

interface of concrete curbs, gutters, sidewalks, aprons, driveways, or 73 
pavements that are to remain and that are to be removed.  Cut neat and true 74 
with no shattering or spalling of concrete to remain in place. 75 

 76 
Break demolished concrete structure into pieces not larger than 4 77 

inches.  Bury broken concrete pieces at a depth not less than 3 feet below 78 
finished grade of embankment.  Do not bury broken concrete pieces in areas 79 
where deep foundations, such as driven piles and drilled shafts, are to be 80 
placed, or within 10 feet of trees, pipelines, poles, buildings, or other 81 
permanent objects or structures.  Submit method that demolished concrete 82 
structure will be disposed of within project areas. 83 

 84 
(C) Removal of Bridges.  At least 10 working days prior to beginning 85 
bridge removal over or adjacent to public traffic, submit details of bridge 86 
removal operations, showing methods and sequence of removal and 87 
equipment to be used.  Do not begin bridge removal until the Engineer has 88 
accepted bridge removal plan and public traffic has been rerouted. 89 
 90 

91 



202.05 

 202-3  

When accepted by the Engineer, partial bridge removal will be 91 
allowed.  Conduct partial bridge removal in a manner that minimizes 92 
interference to public traffic. 93 
 94 

During removal, protect from damage materials that are to be 95 
salvaged.  Stockpile salvaged material at site accepted by the Engineer.  96 
Mark steel members so they may be matched later.  During removal, protect 97 
from damage timber members that can be reused, and deliver them to a 98 
baseyard indicated by the Engineer. 99 
 100 

Repair or replace damaged or destroyed salvaged materials planned 101 
for use in reconstruction work or ordered to be saved. 102 

 103 
Remove and dispose of materials in accordance with Subsection 104 

201.03(F) - Removal and Disposal of Material. 105 
 106 

Remove pilings, piers, abutments, and pedestals to at least 3 feet 107 
below finished grade or at least 3 feet below scour line, whichever is lower. 108 
 109 

Dispose of broken concrete in adjacent embankments in accordance 110 
with Subsection 202.03(B) - Removal of Concrete Structures. 111 
 112 

Conduct partial bridge removal work without damaging remaining 113 
portion of bridge. 114 
 115 

Protect from damage and thoroughly clean adhering material from 116 
existing reinforcement to be incorporated in new concrete work. 117 

 118 
202.04 Measurement.  Removal of structures and obstructions will be paid on a 119 
lump sum basis.  Measurement for payment will not apply. 120 
 121 
202.05 Payment.  The Engineer will pay for the accepted removal of structures 122 
and obstructions on a contract lump sum basis.  Payment will be full compensation 123 
for the work prescribed in this section and the contract documents. 124 
 125 

The Engineer will pay for the following pay item when included in the proposal 126 
schedule: 127 
 128 

Pay Item Pay Unit 129 
 130 
Removal of __________________ Lump Sum 131 
 132 
 133 

END OF SECTION 202 134 


